
 

2049 E. Joyce Blvd. 

Suite 400 

Fayetteville, AR 72703 

TEL 479.527.9100  

FAX 479.527.9101 

www.GarverUSA.com   

  
April 20, 2021 

 
 
 
Ryan Carr, PE, CFM 
Deputy Director of Engineering Operations 
City of Springdale 
269 E. Randall Wobbe Ln. 
Springdale, AR  72764 
 
Re: City of Springdale 
 Park Street Intersections Improvements 
 City Project No. 18BPS13 
 Recommendation of Award 
 
Dear Ryan: 
 
Bids were received for the "Park Street Intersections Improvements" in the online bid interface at 2:00 

p.m. on Mach 16, 2021.  The bids have been checked for accuracy and for compliance with the contract 

documents.  A tabulation of the bids received is enclosed with this letter.  

 

A total of 2 bids were received on the project.  Crossland Heavy Contractors submitted the low bid for 

the project in the amount of $3,037,507.65.  The Engineer’s Opinion of Probable Cost was 

$2,573,150.50.  

 

Following the opening of the bid, Garver worked with Crossland Heavy Contractors to evaluate value 

engineering (VE) items for the project. Crossland Heavy Contractors provided the attached email with 

three VE items as a response on April 7, 2021. Out of the three items presented the following two items 

will be incorporated into the Contract with a subsequent Change Order: 

 

VE Item #1: Eliminate light pole fixtures and wire - Net Deduct of $151,620.00 

VE Item #2: Switch stamped colored concrete at the Park/Caudle intersection with plain concrete – Net 

Deduct of $81,196.00 

 

Total value of VE Items: -$232,816.00 

New Contract Value: $2,804,691.65 

 

We believe that the bid submitted by Crossland Heavy Contractors along with the accepted VE Items 

represents a good value for the City of Springdale.  We recommend that the construction contract for 

the "Park Street Intersections Improvements" be awarded to Crossland Heavy Contractors. 

 
 
 
 



Mr. Carr 
April 20, 2021 
Page 2 of 2 

 

 

 
Please call me if you have any questions.   
 
Sincerely, 
 
GARVER, LLC 
 
 
 
 
D. Jeffrey Webb, P.E. 
Project Manager 

 
 
Attachments:  Bid Tabulation 
 VE Items Proposal Email 
  Change Order No. 1 

 
L:\2019\19T21050 - Park Street Intersections\Bidding\Recommendation of Award\Park Street Intersection Recommendation to 
Award.docm 



ENGINEER'S 
ESTIMATE

 CROSSLAND 
HEAVY 

 APAC CENTRAL 

Bid Schedule 1
Park Street and Caudle Avenue Intersection 
Roadway, Drainage, And Lighting 1,080,267.00$    1,203,591.00$       1,544,278.89$           

Bid Schedule 2
Emma Avenue and Park Street Intersection 
Roadway, Drainage, And Lighting 1,057,043.50$    1,243,974.45$       1,489,381.72$           

Bid Schedule 3
Park Street and Caudle Avenue Water and 
Sewer Relocations 247,250.00$       353,380.00$          225,004.68$              

Bid Schedule 4
Emma Avenue and Park Street Water and 
Sewer Relocations 188,590.00$       236,562.20$          183,840.25$              

TOTAL: 2,573,150.50$    3,037,507.65$       3,442,505.54$           

CITY OF SPRINGDALE
PARK STREET INTERSECTION

SUMMARY OF BIDS
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ITEM SPEC. ESTIMATED UNIT UNIT UNIT
NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 111 Roadway Construction Control LS 1 $10,000.00 $10,000.00 $55,000.00 $55,000.00 $40,000.00 $40,000.00
2 201 Clearing and Grubbing LS 1 $40,000.00 $40,000.00 $70,000.00 $70,000.00 $60,000.00 $60,000.00
3 202 Undercut and Backfill CY 3,000 $30.00 $90,000.00 $25.00 $75,000.00 $36.00 $108,000.00
4 202 Unclassified Excavation (Plan Quantity) CY 2,026 $15.00 $30,390.00 $14.00 $28,364.00 $18.00 $36,468.00
5 202 Embankment (Plan Quantity) CY 118 $20.00 $2,360.00 $16.00 $1,888.00 $40.00 $4,720.00
6 203 Subgrade Preparation (Plan Quantity) SY 4,530 $4.00 $18,120.00 $1.80 $8,154.00 $2.75 $12,457.50
7 204 Curb Backfill and Grading Sta 19 $1,000.00 $19,000.00 $850.00 $16,150.00 $1,200.00 $22,800.00
8 204 4" Topsoil Placement (Yard Areas) SY 3,388 $3.00 $10,164.00 $3.75 $12,705.00 $9.00 $30,492.00
9 401 6" Aggregate Base Course SY 4,530 $10.00 $45,300.00 $16.00 $72,480.00 $13.00 $58,890.00

10 403 Asphalt Concrete Hot Mix Surface Course Ton 365 $120.00 $43,800.00 $140.00 $51,100.00 $110.00 $40,150.00
11 403 Asphalt Concrete Hot Mix Binder Course Ton 620 $100.00 $62,000.00 $119.00 $73,780.00 $95.00 $58,900.00

12 405
Asphalt Concrete Patching for Maintenance 
of Traffic

Ton 25 $200.00 $5,000.00 $440.00 $11,000.00 $301.67 $7,541.75

13 501 Concrete Curb and Gutter (Type - A) LF 1,334 $20.00 $26,680.00 $18.50 $24,679.00 $30.00 $40,020.00
14 501 Concrete Curb and Gutter (Type - B) LF 532 $20.00 $10,640.00 $21.50 $11,438.00 $50.00 $26,600.00
15 502 4" Thick Concrete Sidewalk SY 282 $57.00 $16,074.00 $58.00 $16,356.00 $55.00 $15,510.00
16 503 Concrete Driveway SY 179 $75.00 $13,425.00 $64.00 $11,456.00 $80.00 $14,320.00
17 503 Asphalt / Concrete Driveway Removal SY 725 $17.00 $12,325.00 $13.00 $9,425.00 $15.00 $10,875.00
18 505 Seeding AC 1 $3,500.00 $3,500.00 $4,000.00 $4,000.00 $4,200.00 $4,200.00
19 505 Sodding SY 3,388 $4.50 $15,246.00 $4.50 $15,246.00 $5.00 $16,940.00
20 505 Additional Watering MG 100 $45.00 $4,500.00 $50.00 $5,000.00 $58.00 $5,800.00
21 507 6" Striping (Thermoplastic) LF 2,272 $2.50 $5,680.00 $4.25 $9,656.00 $3.00 $6,816.00
22 507 12" Striping (Thermoplastic) LF 433 $15.00 $6,495.00 $6.00 $2,598.00 $15.00 $6,495.00
23 507 Pavement Symbols (Thermoplastic) EA 22 $350.00 $7,700.00 $350.00 $7,700.00 $500.00 $11,000.00
24 509 Erosion Control LS 1 $15,000.00 $15,000.00 $8,000.00 $8,000.00 $5,000.00 $5,000.00
25 510 Traffic Control LS 1 $10,000.00 $10,000.00 $28,000.00 $28,000.00 $70,000.00 $70,000.00

26 511
Mobilization (not to exceed 5% of contract 
price)

LS 1 $50,000.00 $50,000.00 $50,500.00 $50,500.00 $70,000.00 $70,000.00

27 513 Cast-in-Place Tactile Panel SF 407 $35.00 $14,245.00 $15.00 $6,105.00 $21.00 $8,547.00
28 513 Handicap Ramp Concrete SY 174 $75.00 $13,050.00 $70.00 $12,180.00 $70.00 $12,180.00
29 516 Cold Milling Asphalt Pavement SY 407 $6.00 $2,442.00 $20.00 $8,140.00 $17.00 $6,919.00
30 707 2" Non-Metallic Conduit (Irrigation Sleeves) LF 32 $15.00 $480.00 $10.00 $320.00 $10.00 $320.00
31 SP-3 Street Lighting (Park/Caudle/Powell) LS 1 $162,000.00 $162,000.00 $195,000.00 $195,000.00 $290,447.64 $290,447.64
32 SP-4 6" Thick Concrete Trail SY 313 $62.00 $19,406.00 $64.00 $20,032.00 $80.00 $25,040.00
33 SP-5 Modular Block Retaining Wall SF 50 $60.00 $3,000.00 $30.00 $1,500.00 $30.00 $1,500.00

34 SP-6
Remove, Salvage, and Reinstall Existing 
Decorative Fence

LF 152 $60.00 $9,120.00 $46.00 $6,992.00 $60.00 $9,120.00

35 SP-7
Furnish and Install Sign with Standard 
Support

EA 23 $750.00 $17,250.00 $385.00 $8,855.00 $600.00 $13,800.00

36 SP-7
Remove, Salvage, and Reinstall Sign with 
New Support

EA 2 $250.00 $500.00 $194.00 $388.00 $650.00 $1,300.00

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 1

BID OPENING: March 16, 2021 - 2:00 p.m.
ENGINEER'S ESTIMATE Crossland Heavy APAC Central

PARK STREET AND CAUDLE AVENUE INTERSECTION
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ITEM SPEC. ESTIMATED UNIT UNIT UNIT
NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 1

BID OPENING: March 16, 2021 - 2:00 p.m.
ENGINEER'S ESTIMATE Crossland Heavy APAC Central

PARK STREET AND CAUDLE AVENUE INTERSECTION

37 SP-8
Retaining Wall Integrall with 6" Thick 
Sidewalk

LF 51 $240.00 $12,240.00 $195.00 $9,945.00 $350.00 $17,850.00

38 SP-11 Bike Repair Station, Installed EA 1 $4,800.00 $4,800.00 $2,900.00 $2,900.00 $8,000.00 $8,000.00
39 SP-11 Benches, Installed EA 1 $2,400.00 $2,400.00 $2,500.00 $2,500.00 $8,000.00 $8,000.00
40 SP-11 Water Fountain, Installed EA 1 $12,000.00 $12,000.00 $11,000.00 $11,000.00 $20,000.00 $20,000.00
41 SP-11 Waste Receptacle, Installed EA 1 $1,200.00 $1,200.00 $500.00 $500.00 $5,000.00 $5,000.00

42 SP-12
6" U.T. Stamped Colored Concrete (Truck 
Apron)

SY 898 $100.00 $89,800.00 $139.00 $124,822.00 $200.00 $179,600.00

43 SP-12
8" U.T. Stamped Colored Concrete (Splitter 
Islands)

SY 161 $110.00 $17,710.00 $174.00 $28,014.00 $200.00 $32,200.00

44 SP-13 Building Demolition and Disposal LS 1 $35,000.00 $35,000.00 $15,000.00 $15,000.00 $40,000.00 $40,000.00
45 SP-14 Concrete Speed Table EA 2 $12,000.00 $24,000.00 $8,500.00 $17,000.00 $5,500.00 $11,000.00
46 SP-16 Rectangular Rapid Flashing Beacon (RRFB) EA 4 $13,250.00 $53,000.00 $8,400.00 $33,600.00 $12,000.00 $48,000.00
47 SP-19 Concrete Curb (Type 1 Special) (1'-0") LF 202 $25.00 $5,050.00 $27.00 $5,454.00 $40.00 $8,080.00
48 SP-19 Concrete Curb (Type 2 Special) (1'-0") LF 247 $25.00 $6,175.00 $27.00 $6,669.00 $40.00 $9,880.00

49 SP-20
Remove, Salvage, and Reinstall Business 
Sign

EA 1 $2,000.00 $2,000.00 $7,000.00 $7,000.00 $3,500.00 $3,500.00

   
 

TOTALS $1,080,267.00 $1,203,591.00 $1,544,278.89
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ITEM SPEC. ESTIMATED UNIT UNIT UNIT
NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

50 111 Roadway Construction Control LS 1 $5,000.00 $5,000.00 $24,000.00 $24,000.00 $28,000.00 $28,000.00
51 112 Trench and Excavation Safety Systems LS 1 $2,000.00 $2,000.00 $13,000.00 $13,000.00 $3,500.00 $3,500.00
52 201 Clearing and Grubbing LS 1 $40,000.00 $40,000.00 $63,000.00 $63,000.00 $18,217.55 $18,217.55
53 202 Undercut and Backfill CY 1,900 $30.00 $57,000.00 $25.00 $47,500.00 $35.74 $67,906.00
54 202 Rock Excavation CY 100 $200.00 $20,000.00 $80.00 $8,000.00 $202.61 $20,261.00
55 202 Unclassified Excavation (Plan Quantity) CY 1,134 $15.00 $17,010.00 $14.00 $15,876.00 $17.76 $20,139.84
56 202 Embankment (Plan Quantity) CY 20 $20.00 $400.00 $16.00 $320.00 $50.61 $1,012.20
57 203 Subgrade Preparation (Plan Quantity) SY 2,769 $4.00 $11,076.00 $1.80 $4,984.20 $3.30 $9,137.70
58 204 Curb Backfill and Grading Sta 18 $1,000.00 $18,000.00 $850.00 $15,300.00 $1,171.83 $21,092.94
59 204 4" Topsoil Placement (Yard Areas) SY 714 $3.00 $2,142.00 $3.75 $2,677.50 $6.55 $4,676.70
60 301 18" Class III R.C. Pipe, Within Roadway LF 175 $100.00 $17,500.00 $138.00 $24,150.00 $74.08 $12,964.00
61 301 36" Class III R.C. Pipe, Within Roadway LF 166 $160.00 $26,560.00 $225.00 $37,350.00 $123.67 $20,529.22

62 301
23" X 14" Class III Elliptical R.C. Pipe, Within 
Roadway

LF 33 $125.00 $4,125.00 $159.00 $5,247.00 $110.60 $3,649.80

63 301
30" X 19" Class III Elliptical R.C. Pipe, Within 
Roadway

LF 49 $135.00 $6,615.00 $164.00 $8,036.00 $112.76 $5,525.24

64 301
45" X 29" Class III Elliptical R.C. Pipe, Within 
Roadway

LF 113 $180.00 $20,340.00 $265.00 $29,945.00 $166.87 $18,856.31

65 301
60" X 38" Class III Elliptical R.C. Pipe, Within 
Roadway

LF 126 $245.00 $30,870.00 $358.00 $45,108.00 $224.21 $28,250.46

66 302 4' Drop Inlet (Type MO) EA 3 $4,200.00 $12,600.00 $6,000.00 $18,000.00 $3,923.44 $11,770.32
67 302 6' Drop Inlet (Type MO) EA 1 $6,000.00 $6,000.00 $8,500.00 $8,500.00 $6,206.07 $6,206.07

68 302
3' X 5' Drop Inlet (Type ST w/ Type C 
Neenah Grates)

EA 1 $4,800.00 $4,800.00 $8,700.00 $8,700.00 $6,896.00 $6,896.00

69 302
3' X 6' Drop Inlet (Type ST w/ Type C 
Neenah Grates)

EA 1 $5,400.00 $5,400.00 $9,400.00 $9,400.00 $7,608.31 $7,608.31

70 302 5' X 7' Drop Inlet (Type Special) EA 1 $7,200.00 $7,200.00 $9,300.00 $9,300.00 $6,665.03 $6,665.03
71 302 6' X 7.5' Drop Inlet (Type Special) EA 1 $8,400.00 $8,400.00 $10,500.00 $10,500.00 $7,618.44 $7,618.44

72 302
5' X 7.5' Drop Inlet (Type Special Reverse 
Throat)

EA 1 $6,600.00 $6,600.00 $9,900.00 $9,900.00 $6,784.25 $6,784.25

73 302
6' X 6' Drop Inlet (Type Special Reverse 
Throat)

EA 1 $7,200.00 $7,200.00 $9,900.00 $9,900.00 $6,784.25 $6,784.25

74 302 6' Junction Box (Circular) EA 1 $6,000.00 $6,000.00 $9,200.00 $9,200.00 $6,367.00 $6,367.00
75 302 7' X 4' Junction Box (Type ST) EA 2 $6,000.00 $12,000.00 $9,300.00 $18,600.00 $6,158.82 $12,317.64
76 302 7' X 7' Junction Box (Type ST) EA 1 $7,800.00 $7,800.00 $11,900.00 $11,900.00 $9,751.93 $9,751.93
77 302 8' Drop Inlet Extension EA 8 $2,500.00 $20,000.00 $2,500.00 $20,000.00 $1,236.62 $9,892.96
78 401 6" Aggregate Base Course SY 2,664 $10.00 $26,640.00 $16.00 $42,624.00 $12.89 $34,338.96
79 401 10" Aggregate Base Course SY 134 $16.00 $2,144.00 $27.00 $3,618.00 $20.52 $2,749.68
80 403 Asphalt Concrete Hot Mix Surface Course Ton 355 $120.00 $42,600.00 $140.00 $49,700.00 $110.28 $39,149.40
81 403 Asphalt Concrete Hot Mix Binder Course Ton 500 $100.00 $50,000.00 $120.00 $60,000.00 $88.42 $44,210.00

82 405
Asphalt Concrete Patching for Maintenance 
of Traffic

Ton 25 $200.00 $5,000.00 $440.00 $11,000.00 $342.10 $8,552.50

BID OPENING: March 16, 2021 - 2:00 p.m.
ENGINEER'S ESTIMATE

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 2

Crossland Heavy APAC Central

EMMA AVENUE AND PARK STREET INTERSECTION
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ITEM SPEC. ESTIMATED UNIT UNIT UNIT
NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

BID OPENING: March 16, 2021 - 2:00 p.m.
ENGINEER'S ESTIMATE

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 2

Crossland Heavy APAC Central

EMMA AVENUE AND PARK STREET INTERSECTION

83 501 Concrete Curb and Gutter (Type - A) LF 1,752 $20.00 $35,040.00 $18.50 $32,412.00 $22.65 $39,682.80
84 502 4" Thick Concrete Sidewalk SY 160 $57.00 $9,120.00 $58.00 $9,280.00 $55.16 $8,825.60
85 503 Concrete Driveway SY 270 $75.00 $20,250.00 $64.00 $17,280.00 $59.47 $16,056.90
86 503 Asphalt / Concrete Driveway Removal SY 393 $17.00 $6,681.00 $13.00 $5,109.00 $12.54 $4,928.22
87 505 Seeding AC 1 $3,500.00 $3,500.00 $4,000.00 $4,000.00 $4,012.08 $4,012.08
88 505 Sodding SY 714 $4.50 $3,213.00 $4.50 $3,213.00 $3.99 $2,848.86
89 505 Additional Watering MG 100 $45.00 $4,500.00 $50.00 $5,000.00 $54.19 $5,419.00
90 507 12" Striping (Thermoplastic) LF 344 $15.00 $5,160.00 $6.00 $2,064.00 $16.26 $5,593.44
91 507 6" Striping (Thermoplastic) LF 2,107 $2.50 $5,267.50 $4.25 $8,954.75 $3.25 $6,847.75
92 507 Pavement Symbols (Thermoplastic) EA 14 $350.00 $4,900.00 $350.00 $4,900.00 $433.50 $6,069.00
93 509 Erosion Control LS 1 $20,000.00 $20,000.00 $7,200.00 $7,200.00 $10,000.00 $10,000.00
94 510 Traffic Control LS 1 $10,000.00 $10,000.00 $19,000.00 $19,000.00 $50,000.00 $50,000.00

95 511
Mobilization (not to exceed 5% of contract 
price)

LS 1 $50,000.00 $50,000.00 $53,000.00 $53,000.00 $64,000.00 $64,000.00

96 513 Cast-in-Place Tactile Panel SF 395 $35.00 $13,825.00 $15.00 $5,925.00 $19.93 $7,872.35
97 513 Handicap Ramp Concrete SY 41 $75.00 $3,075.00 $70.00 $2,870.00 $62.48 $2,561.68
98 516 Cold Milling Asphalt Pavement SY 747 $6.00 $4,482.00 $20.00 $14,940.00 $15.00 $11,205.00
99 707 2" Non-Metallic Conduit (Irrigation Sleeves) LF 141 $15.00 $2,115.00 $10.00 $1,410.00 $9.21 $1,298.61

100 707 3" Non-Metallic Conduit (SWEPCO) LF 950 $20.00 $19,000.00 $15.00 $14,250.00 $45.52 $43,244.00
101 707 4" Non-Metallic Conduit (SWEPCO) LF 400 $30.00 $12,000.00 $19.00 $7,600.00 $59.61 $23,844.00
102 707 6" Non-Metallic Conduit (SWEPCO) LF 1,550 $35.00 $54,250.00 $39.00 $60,450.00 $92.12 $142,786.00
103 SP-3 Street Lighting (Emma/Park/Berry) LS 1 $126,000.00 $126,000.00 $149,000.00 $149,000.00 $300,000.00 $300,000.00

104 SP-7
Furnish and Install Sign with Decorative 
Support

EA 8 $1,800.00 $14,400.00 $750.00 $6,000.00 $1,083.76 $8,670.08

105 SP-12
6" U.T. Stamped Colored Concrete 
(Sidewalk/Ramps)

SY 682 $100.00 $68,200.00 $139.50 $95,139.00 $210.93 $143,854.26

106 SP-12 8" U.T. Stamped Colored Concrete (Islands) SY 160 $110.00 $17,600.00 $174.00 $27,840.00 $188.69 $30,190.40

107 SP-15 Irrigation Adjustments LS 1 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
108 SP-17 12" Planting Soil Mixture, Installed SY 190 $15.00 $2,850.00 $23.00 $4,370.00 $19.88 $3,777.20
109 SP-17 3" Shredded Hardwood Mulch, Installed SY 190 $30.00 $5,700.00 $9.50 $1,805.00 $8.29 $1,575.10

110 SP-18
8" Schedule 40 PVC Pipe, Installed (Roof 
Drain)

LF 254 $42.00 $10,668.00 $16.00 $4,064.00 $46.41 $11,788.14

111 SP-19 Concrete Curb (Type 2 Special) (1'-0") LF 169 $25.00 $4,225.00 $27.00 $4,563.00 $49.35 $8,340.15

112 SP-20
Remove, Salvage, and Reinstall Business 
Sign

EA 1 $2,000.00 $2,000.00 $7,000.00 $7,000.00 $2,709.40 $2,709.40

   
 

TOTALS $1,057,043.50 $1,243,974.45 $1,489,381.72
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ITEM SPEC. ESTIMATED UNIT UNIT UNIT
NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

113 SP-02 Utility Mobilization (Not to exceed 5%) L.S. 1 $12,000.00 $12,000.00 $16,000.00 $16,000.00 $8,670.08 $8,670.08
114 SP-02 Utility Trench Excavation Safety Systems L.S. 1 $5,000.00 $5,000.00 $18,000.00 $18,000.00 $1,083.76 $1,083.76
115 SP-02 Spot Dig and Verify Exiting Utility Locations L.S. 1 $5,000.00 $5,000.00 $16,000.00 $16,000.00 $3,793.16 $3,793.16
116 SP-02 8" DI Water Line L.F. 900 $80.00 $72,000.00 $165.00 $148,500.00 $99.71 $89,739.00
117 SP-02 8" Gate Valve EA. 10 $3,000.00 $30,000.00 $2,400.00 $24,000.00 $2,167.52 $21,675.20
118 SP-02 Ductile Iron Fittings for Water Line LB. 1,500 $15.00 $22,500.00 $10.50 $15,750.00 $10.84 $16,260.00
119 SP-02 6"x6" Tapping Sleeve and Valve EA. 4 $5,400.00 $21,600.00 $5,950.00 $23,800.00 $6,502.56 $26,010.24
120 SP-02 6" Water Line Cut and Cap EA. 2 $1,500.00 $3,000.00 $3,600.00 $7,200.00 $1,950.77 $3,901.54
121 SP-02 Fire Hydrant Assembly EA. 4 $6,700.00 $26,800.00 $7,250.00 $29,000.00 $6,069.06 $24,276.24
122 SP-02 Salvage Fire Hydrant EA. 1 $1,000.00 $1,000.00 $1,600.00 $1,600.00 $867.01 $867.01
123 SP-02 Relocate Water Service and Meter Set EA. 7 $1,500.00 $10,500.00 $2,500.00 $17,500.00 $1,842.39 $12,896.73
124 SP-02 Flowable Fill for Abandoned 6" Pipe L.F. 810 $25.00 $20,250.00 $23.00 $18,630.00 $6.50 $5,265.00
125 SP-02 Adjust Manhole to Grade EA 2 $1,800.00 $3,600.00 $700.00 $1,400.00 $1,083.76 $2,167.52
126 SP-02 Trench Undercut and Backfill C.Y. 100 $60.00 $6,000.00 $70.00 $7,000.00 $43.35 $4,335.00
127 SP-02 Rock Excavation for Utilities C.Y. 25 $200.00 $5,000.00 $300.00 $7,500.00 $108.38 $2,709.50
128 SP-02 Adjust Water Valve to Grade EA 5 $600.00 $3,000.00 $300.00 $1,500.00 $270.94 $1,354.70

   
 

TOTALS $247,250.00 $353,380.00 $225,004.68

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 3

BID OPENING: March 16, 2021 - 2:00 p.m.
ENGINEER'S ESTIMATE Crossland Heavy APAC Central

PARK STREET AND CAUDLE AVENUE WATER AND SEWER RELOCATIONS
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ITEM SPEC. ESTIMATED UNIT UNIT UNIT
NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

129 SP-02 Utility Mobilization (Not to exceed 5%) L.S. 1 $9,000.00 $9,000.00 $11,000.00 $11,000.00 $8,670.08 $8,670.08
130 SP-02 Utility Trench Excavation Safety Systems L.S. 1 $5,000.00 $5,000.00 $18,000.00 $18,000.00 $1,625.64 $1,625.64
131 SP-02 Spot Dig and Verify Exiting Utility Locations L.S. 1 $5,000.00 $5,000.00 $12,000.00 $12,000.00 $3,793.16 $3,793.16
132 SP-02 12” DI Water Line L.F. 391 $90.00 $35,190.00 $185.00 $72,335.00 $157.15 $61,445.65
133 SP-02 12" Butterfly Valve EA. 2 $3,600.00 $7,200.00 $4,500.00 $9,000.00 $3,793.16 $7,586.32
134 SP-02 Ductile Iron Fittings for Water Line LB. 2,000 $15.00 $30,000.00 $10.50 $21,000.00 $10.84 $21,680.00
135 SP-02 12"x12" Tapping Sleeve and Valve EA. 2 $9,000.00 $18,000.00 $10,758.60 $21,517.20 $11,921.36 $23,842.72
136 SP-02 6"x6" Tapping Sleeve and Valve EA. 1 $5,400.00 $5,400.00 $5,900.00 $5,900.00 $6,502.56 $6,502.56
137 SP-02 Swing Connection EA. 1 $3,600.00 $3,600.00 $4,450.00 $4,450.00 $3,251.28 $3,251.28
138 SP-02 6" Water Line Cut and Cap EA. 1 $1,500.00 $1,500.00 $3,050.00 $3,050.00 $1,950.77 $1,950.77
139 SP-02 12" Water Line Cut and Cap EA. 3 $1,800.00 $5,400.00 $3,450.00 $10,350.00 $3,034.53 $9,103.59
140 SP-02 Concrete Anchor Collar Block EA. 1 $3,000.00 $3,000.00 $4,500.00 $4,500.00 $1,625.64 $1,625.64
141 SP-02 Fire Hydrant Assembly EA. 1 $6,700.00 $6,700.00 $7,200.00 $7,200.00 $6,069.05 $6,069.05
142 SP-02 Salvage Fire Hydrant EA. 1 $1,000.00 $1,000.00 $1,600.00 $1,600.00 $867.01 $867.01
143 SP-02 Relocate Water Service and Meter Set EA. 2 $1,500.00 $3,000.00 $2,500.00 $5,000.00 $1,842.39 $3,684.78
144 SP-02 Flowable Fill for Abandoned 12" Pipe L.F. 290 $85.00 $24,650.00 $23.00 $6,670.00 $10.84 $3,143.60
145 SP-02 Flowable Fill for Abandoned 6" Pipe L.F. 30 $25.00 $750.00 $25.00 $750.00 $6.50 $195.00
146 SP-02 20” Steel Encasement by Open Cut L.F. 53 $250.00 $13,250.00 $195.00 $10,335.00 $243.85 $12,924.05
147 SP-02 Concrete Cap L.F. 55 $90.00 $4,950.00 $71.00 $3,905.00 $37.93 $2,086.15
148 SP-02 Trench Undercut and Backfill C.Y. 50 $60.00 $3,000.00 $70.00 $3,500.00 $43.35 $2,167.50
149 SP-02 Rock Excavation for Utilities C.Y. 15 $200.00 $3,000.00 $300.00 $4,500.00 $108.38 $1,625.70

   
 

TOTALS $188,590.00 $236,562.20 $183,840.25

BID OPENING: March 16, 2021 - 2:00 p.m.
ENGINEER'S ESTIMATE

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 4

Crossland Heavy APAC Central

EMMA AVENUE AND PARK STREET WATER AND SEWER RELOCATIONS
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Webb, D. Jeffrey

From: Dan Thompson <dthompson@heavycontractors.com>

Sent: Wednesday, April 7, 2021 4:47 PM

To: Webb, D. Jeffrey

Subject: Park Street Intersection - Springdale

Categories: Filed by Newforma

Good afternoon Jeff, 

 

Sorry it took me this long to get this potential cost savings priced and sent over to you. 

 

We have proposed 3 VE options for consideration: 

 

1.  Eliminate Light Pole fixtures & wire ( Bid Items 31 & 

103)                      -                                                                      Net Deduct         $151,620 

a. We would still install the light pole foundations and run all conduit.   

b. We would not purchase or install any light poles or pull any wire. 

2. Switch Stamped concrete at Claudle to plain concrete on both 6” & 8” thicknesses (Bid Items 42 & 

45)        Net Deduct         $81,196 

a. 6” concrete would be at unit price of $64/SY matching unit price on Bid Item 32 quantity of 898 SY 

b. 8” concrete priced at $88/SY quantity of 161 SY 

3. Closing Emma/Park Intersection for utility installs and total intersection reconstruct.  3-4 month 

duration        Net Deduct         $92,769 

a. MOT of traffic gets easier 

b. Asphalt sub has fewer mobilizations 

c. Increased efficiencies during construction. 

d. NOTE: Water & Sewer work will be imperative to meet this schedule, and most likely we will  

Encounter some unknowns.  We will need answers ASAP to be able to meet this construction 

window. 

 

I realize that closing Emma is or could be seen very negatively by the city and rightfully so.  But there is some definite 

cost savings there for us.  I would propose to do this work over the summer starting as soon as school was out or shortly 

thereafter.  I also realize that the city has the Rodeo of the Ozarks parade and involves this intersection being 

opened.  That said, we could make temporary plans for this event and coordinate our work to have little to no effect on 

the parade.  Any temporary improvements costs, depending on what all that involves would be priced and come off the 

net deduct for closing this intersection. 

 

Total potential deduct is $325,585 for a 

grand total of $2,712,661.   

 

Please let me know if you have any questions, and I look forward to hearing back from you or the city. 

 

Thanks, 
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Dan Thompson 
Arkansas Division Manager 
705 S. Lincoln 

Lowell, AR 72745 

 
t: 479-347-7960 

c:479-366-1637 

dthompson@heavycontractors.com 

www.heavycontractors.com 
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